Various Streets - 2020 - 3-9-21 Bid Date

| Contractor | Proposal A | Proposal B | Total A&B | Proposal C | Total A+B+C | _ |
|--------------------|--------------|--------------|--------------|-------------|--------------|----------------------|
| Stilo Excavation | \$455,063.26 | \$103,885.19 | \$558,948.45 | \$99,095.00 | \$658,043.45 | Apparent low bid |
| Black Rock | \$454,853.35 | \$136,690.00 | \$591,543.35 | \$76,075.00 | \$667,618.35 | Apparent 2nd low bid |
| DLS Contracting | \$477,767.50 | \$174,700.00 | \$652,467.50 | \$62,450.00 | \$714,917.50 | Apparent 3rd low bid |
| Topline | \$519,335.73 | \$140,789.78 | \$660,125.51 | \$93,817.99 | \$753,943.50 | |
| Reivax Contracting | \$498,975.00 | \$183,200.00 | \$682,175.00 | \$88,450.00 | \$770,625.00 | |